
  

 

 

Florida Department of Transportation 
RICK SCOTT 

GOVERNOR 
605 Suwannee Street 

Tallahassee, FL  32399-0450 
STEPHANIE KOPELOUSOS 

SECRETARY 

 

January 5, 2011 

 

Monica Gourdine 

Program Operations Engineer 

Federal Highway Administration 

545 John Knox Road, Suite 200 

Tallahassee, Florida 32303 

 

Re: Office of Design, Specifications 

 Section 009 

 Proposed Specification: 0090801 Measurement and Payment – Acceptance and Final 

Documents 

 

Dear Ms. Gourdine: 

 

We are submitting, for your approval, two copies of the above referenced Supplemental 

Specification. 

 

These changes are proposed by Larry Ritchie of the State Office of Construction to correct a 

reference. 

 

Please review and transmit your comments, if any, within two weeks. Comments should be sent 

via Email to SP965RP or rudy.powell@dot.state.fl.us. 

 

If you have any questions relating to this specification change, please call Rudy Powell, State 

Specifications Engineer at 414-4280. 

 

      Sincerely, 

       

      Signature on File 

       

      Rudy Powell, Jr., P.E. 

      State Specifications Engineer 

 

RP/ft 

Attachment 

cc: Gregory Jones, Chief Civil Litigation 

 Florida Transportation Builders' Assoc. 

 State Construction Engineer
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MEASUREMENT AND PAYMENT. 

 (REV 11-18-10) 

SUBARTICLE 9-8.1 (of the Supplemental Specifications) is deleted and the 

following substituted: 

 9-8.1 Acceptance and Final Payment Documents: Whenever the Contractor has 

completely performed the work provided for under the Contract and the Engineer has 

performed a final inspection and made final acceptance (as provided in 5-10 and 5-11), 

and subject to the terms of 8-11, the Engineer will prepare a final estimate showing the 

value of the work as soon as the Engineer makes the necessary measurements and 

computations. The Engineer will correct all prior estimates and payments in the final 

estimate and payment. The Department will pay the estimate, less any sums that the 

Department may have deducted or retained under the provisions of the Contract, as soon 

as practicable after final acceptance of the work, along with all executed supplemental 

agreements received after final acceptance. 

  If the Contractor fails to furnish all required Contract Documents as listed 

in (a) through (h) below within 90 days of the Department’s offer of final payment or 

request for refund of overpayment, the Department may suspend the Contractor’s 

Certificate of Qualification under the provisions of Florida Administrative Code 14-22. 

   (a) The Contractor has agreed in writing to accept the balance due 

or refund the overpayment, as determined by the Department, as full settlement of his 

account under the Contract and of all claims in connection therewith, or the Contractor, 

has through the use of the Qualified Acceptance Letter, accepted the balance due or 

refunded the overpayment, as determined by the Department, with the stipulation that his 

acceptance of such payment or the making of such refund does not constitute any bar, 

admission, or estoppel, or have any effect as to those payments in dispute or the subject 

of a pending claim between the Contractor and the Department. To receive payment 

based on a Qualified Acceptance Letter, define in writing the dispute or pending claim 

with full particular of all items of all issues in dispute, including itemized amounts 

claimed for all particulars of all items, and submit it as part of the Qualified Acceptance 

Letter. The Contractor further agrees, by submitting a Qualified Acceptance Letter that 

any pending or future arbitration claim or suit is limited to those particulars, including the 

itemized amounts, defined in the original Qualified Acceptance Letter, and that he will 

commence with any such arbitration claim or suit within 820 calendar days from and 

after the time of final acceptance of the work and that his failure to file a formal claim 

within this period constitutes his full acceptance of the Engineer’s final estimate and 

payment. The overpayment refund check from the Contractor, if required, will be 

considered a part of any Acceptance Letter executed. 

   (b) The Contractor has properly maintained the project, as 

specified hereinbefore. 

   (c) The Contractor has furnished a sworn affidavit to the effect that 

the Contractor has paid all bills and no suits are pending (other than those exceptions 

listed, if any) in connection with work performed under the Contract and that the 

Contractor has not offered or made any gift or gratuity to, or made any financial 

transaction of any nature with, any employee of the Department in the performance of the 
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Contract. Include with the listed tort liability exceptions, if any, evidence of adequate 

insurance coverage as required in 7-13. 

   (d) The surety on the Contract bond consents, by completion of 

their portion of the affidavit and surety release subsequent to the Contractor’s completion 

of his portion, to final payment to the Contractor and agrees that the making of such 

payment does not relieve the surety of any of its obligations under the bond. 

   (e) The Contractor has complied with and settled all requirements 

pertaining to any wage-rate provisions. 

   (f) The Contractor has furnished all required mill tests and analysis 

reports to the Engineer. 

   (g) The Contractor has furnished the Construction Compliance 

with Specifications and Plans Certification. Provide the Engineer with a notarized final 

certification of compliance with the requirements of Section 105 to accompany the final 

estimate. Certification must be on a form provided by the Engineer. 

   (h) The Contractor has furnished and the Department has accepted 

the as-built drawings and certified survey in accordance with the requirements of Section 

104, 555, 556, 557 and 611. 
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Contract. Include with the listed tort liability exceptions, if any, evidence of adequate 

insurance coverage as required in 7-13. 

   (d) The surety on the Contract bond consents, by completion of 

their portion of the affidavit and surety release subsequent to the Contractor’s completion 

of his portion, to final payment to the Contractor and agrees that the making of such 
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